
D
RA

FT

 

 

 

REQUEST FOR PROPOSALS (“RFP”) 

 

CONSTRUCTION SERVICES FOR LEASE-LEASEBACK PROJECT DELIVERY 

 

KENTFIELD SCHOOL DISTRICT 

 

BACICH ELEMENTARY SCHOOL ROOFING AND SOLAR PROJECT 

 

Kentfield School District (“District”) invites proposals from firms, partnerships, corporations, 

associations, persons, or professional organizations to enter into an agreement with the District to 

construct improvements and perform the projects more particularly described in Exhibit “A” 

(“Project”) pursuant to Education Code section 17406.  

 

Questions regarding this Request for Proposals (“RFP”) must be directed to Kimberly Santos at 

kim@greystonewest.com and copy Cory Rossow at cory@greystonewest.com by the deadline 

listed in the schedule below.  Interested firms or persons must submit their proposals, which shall 

not exceed twenty-five (25) single-sided pages, as described below, with one (1) electronic copy 

of requested materials to: Kimberly Santos at kim@greystonewest.com and copy Cory Rossow at 

cory@greystonewest.com. 

 

This RFP is neither a formal request for bids, nor an offer by the District to contract with any party 

responding to this RFP.  The District reserves the right to reject any and all responses.  The District 

also reserves the right to amend this RFP as necessary.  All materials submitted to the District in 

response to this RFP shall remain property of the District. 

 

SCHEDULE OF EVENTS 

 

• RFP advertisement:  

o First notice: October 16, 2026 

o Second notice: October 23, 2026 

• Trade journal publication: Marin Independent Journal 

• Non-mandatory virtual meeting informational meeting: October 21, 2026 at 3:30 p.m. 

o To receive an invitation to the meeting, please contact Kimberly Santos at 

kim@greystonewest.com no later than October 20, 2026, at 3:00 p.m.  

• Submit all questions regarding RFP: October 22, 2026 

• RFP responses due: November 3, 2026, by 2:00 p.m. 

 

The District invites qualified firms to submit proposals with respect to the Project described herein. 

 

In general, the firm(s) selected as a result of this process (“Firm”) will provide a proposal to the 

District to perform the Project and thereafter work cooperatively with the District Board, staff and 

consultants, the architect of record and design team, and the Project inspectors, to facilitate the 

timely completion of the Project.   

 

The District wishes to retain a Firm that has the financial strength, management, and expertise to 

assist the District with delivering the Project within the proposed schedule.   
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A. Description of Project 

 

The Project for which the District is seeking responses will include the District’s Projects as more 

specifically described in Exhibit “A”, attached hereto.  These projects may be altered, delayed or 

deleted entirely in the District’s sole discretion.   

 

B. Preconstruction Services 

 

PRECONSTRUCTION SERVICES ARE OF CRITICAL IMPORTANCE FOR THIS 

PROJECT. THE CHOSEN CONTRACTOR WILL BE EXPECTED TO TAKE AN 

ACTIVE ROLE IN ASSISTING THE DISTRICT WITH PLAN REVIEW, PROJECT 

PHASING, AND MARSHALLING THE PROJECTS DURING 

PRECONSTRUCTION. 

 

1. Costs of Preconstruction Services: 

 

Prior to the award of the instrument, the Parties will negotiate and agree upon applicable 

hourly rates and finalize a not-to-exceed amount for preconstruction services prior to 

entering into a contract.  

 

2. Description of Preconstruction Services: 

 

• Firm shall work with District staff and architect to develop an overall construction 

budget and construction schedule. 

 

• Firm shall assist the District with providing plans and specifications for the buildings 

to be constructed. 

 

• Firm shall assist the District by providing detailed and on-going evaluations of the 

Project, including the plans and specifications (the “Plans and Specifications”), detailed 

construction budget cost projections, Project schedule and phasing requirements, 

analysis of the District’s overall Project budget, Project constructability reviews of 

Architect’s work, leadership, and participation in youth and community involvement 

efforts, and implementation of community benefits and local work force options and 

opportunities.  Such evaluations shall include alternative approaches to design, 

development, and construction of the Project. 

 

• Firm shall attend regular meetings during Project design, development, and document 

production phases between Architect, Construction Manager, and the District, and any 

other applicable consultants of the District, as required. 

 

• Firm shall assist with considering operating or maintenance costs with respect to 

selecting systems (mechanical, electrical, lighting, bell/intercom, etc.) for the Project.  

Firm will provide life cycle costing analyses as requested by District. 
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• Firm shall perform a detailed analysis of both the preliminary and the final Plans and 

Specifications and provide the District with value engineering and recommendations 

regarding scope and budget of the Project, suggested value engineering items, long lead 

purchases, and a plan for revising the Plans and Specifications to the extent necessary 

to achieve the District’s goals and objectives, including Project completion dates. 

 

• Firm shall assist the District in obtaining all local and state licenses, permits, 

requirements, and approvals including, but not limited to, approval from the Division 

of the State Architect (“DSA”), approval from the Office of Public School 

Construction, and compliance with requirements of the California Environmental 

Quality Act. 

 

• Firm shall work with District’s legal counsel to prepare necessary agreements for 

completion of the Project. 

 

• Firm shall provide construction cost estimates at the following design milestones: 

Schematic Design, Design Development, and 50% Construction Documents. 

 

• Firm shall provide budget tracking during the course of design to determine the cost 

impact of the development of the design and scope changes.  

 

• During the Construction Document phase of the design the contractor shall coordinate 

the work of the design build subcontractors. 

  

• Firm shall negotiate with the District a guaranteed maximum price for the construction 

of the Project which shall become the basis for the lease agreements. 

 

• Firm shall perform any other services ordered by the District to facilitate the timely and 

cost effective completion of the Project. 

 

C. Agreement Structure and Key Elements of the Instrument to Be Awarded 

 

The District will lease the applicable site to the contractor and require the contractor to construct 

improvements on the site.  The lease will include a financing component equal to five percent (5%) 

of the Guaranteed Maximum Price by extension of the term of the lease beyond the duration of the 

construction for a period of one (1) year.     

 

The District will have the ability to occupy the sites during the financing period, and five percent 

(5%) of the GMP due to the contractor will be paid as lease payments during the financing period.  

Any financing charges shall be priced into the GMP. The agreement will permit the District to pay 

the financed amounts early. 

 

D. Prequalification Requirement 

 

No prequalification is required. 
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E. Guaranteed Maximum Price (“GMP”) Development 

 

The contractor will provide the District access to objectively verifiable information for all of 

contractor’s costs, including but not necessarily limited to subcontractor bids, value engineering 

back-up, contingency breakdown and tracking documents, general conditions breakdown and 

tracking documents, and contractor fees. 

 

F. Description of Format that Proposals Shall Follow and Elements the Proposals Shall   

Contain 

 

Proposals must be concise, well-organized, and consecutively numbered on each page.  Proposals 

shall be on 8 ½” x 11” paper, inclusive of resumes, forms, and pictures.   

 

All responses should include the following elements in the format and order set forth below: 

 

1. Section 1 - Cover Letter 

2. Section 2 - Table of Contents 

3. Section 3 - Selection Criteria – Please review selection criteria as detailed below and 

respond to each criterion in the order listed.  Each selection criterion response shall be on 

a separate page.  

4. Section 4 – Additional Proposal Submissions - Non-Collusion Affidavit  

 

G. Description of District Needs and Project Administration 

 

1. General Information: 

 

The District intends to select the Firm that best meets the District’s needs to perform the 

development and construction services as described in this RFP.  The Firm will be the 

District’s representative in relation to any trade contractors hired by the Firm, and will 

ensure compliance with the Project plans.  

 

In addition to constructing the Project, the Firm’s responsibilities include, but are not 

limited to: 

• Value engineering;  

• Procurement of long lead materials and products; 

• Facilitating meetings with members or representatives of the school community with 

an interest in the Project; 

• Master scheduling the Project per preliminary master schedule, milestones 

established by the District; and  

• Budgeting for the Project.   

 

2. “Lease-Leaseback” Structure: 

 

Any agreement reached will conform to the statutory framework for the lease/leaseback 

delivery method.  (Ed. Code, § 17406 et seq.)   
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3. Construction Services: 

 

Firm will perform the construction phase of the Project, acting as a general contractor 

pursuant to Site and Facilities Lease Agreements and may contract with separate 

subcontractors to perform the various trades comprising the entire scope of work, 

consistent with the contract documents. 

 

4. District Project Management Description: 

 

The District’s Board of Trustees will be responsible for making final decisions, but the 

District’s Superintendent or designee will be responsible for day-to-day decisions.  

 

5. Subcontractor Procurement: 

 

Firm will select subcontractors in accordance with Education Code section 17406.    

Specifically, the following subcontracting procedures shall be applicable to this work: 

 

1. In light of the time between contract award and commencement of construction, the 

District requests that Firms do not list subcontractors in their proposals. 

 

2. For subcontractors, the successful proposer shall proceed as follows in awarding 

construction subcontracts with a value exceeding one-half of one percent of the price 

allocable to construction work: 

 

(i) Provide public notice of availability of work to be subcontracted in accordance 

with the publication requirements applicable to the competitive bidding process 

of the District (once per week for two weeks in a newspaper of general 

circulation), including a fixed date and time on which qualifications statements, 

bids, or proposals will be due. 

 

(ii) Establish reasonable qualification criteria and standards. 

 

(iii) Award the subcontract either on a best value basis or to the lowest responsible 

bidder.  This process may include prequalification or short-listing.  

 

6. Relationship to Outside Governmental Agencies: 

 

Depending upon the scope of work, the Firm may be required to assist the District in 

working with various outside governmental agencies, including but not limited to, the 

following as applicable: City or County Planning Commissions and Departments, the 

Department of Toxic Substances Control, the regional water quality control board, the 

regional air quality management district, the California Department of Education, the DSA, 

the State Allocation Board, and the Office of Public School Construction.  Firm shall 

discuss its experience with each of these agencies. 
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7. Conflict of Interest: 

 

Firm shall certify that no official or employee of the District, nor any business entity in 

which an official of the District has an interest, has been employed or retained to solicit or 

assist in the procuring of the resulting construction agreement, nor that any such person 

will be employed in the performance of any construction agreement without immediately 

divulging of this fact to the District. 

 

8. Assignment: 

 

Any construction agreement resulting from this RFP and any amendments or supplements 

thereto shall not be assignable by the successful Firm either voluntarily or by operation of 

law without the written approval of the District. 

 

9. Skilled and Trained Workforce: 

  

Firm must comply with requirements to provide a “skilled and trained workforce,” as set 

forth by the Education and Public Contract Codes. 

 

10. Prevailing Wage: 

 

Firm shall comply with the provisions of the Labor Code pertaining to payment of the 

generally prevailing rate of wages and apprenticeships or other training programs.  The 

Department of Industrial Relations has made available the general prevailing rate of per diem 

wages in the locality in which the work is to be performed for each craft, classification, or 

type of worker needed to execute the contract, including employer payments for health and 

welfare, pension, vacation, apprenticeship, and similar purposes.  Copies of these prevailing 

rates are available to any interested party upon request and are online at 

http://www.dir.ca.gov/DLSR.   

 

The contractor and all subcontractors shall pay not less than the specified rates to all workers 

employed by them in the execution of the contract.  It is the contractor’s responsibility to 

determine any rate change. 

 

The schedule of per diem wages is based upon a working day of eight (8) hours.  The rate for 

holiday and overtime work shall be at least time and one half. 

 

11. Labor Compliance Monitoring: 

 

The Project is subject to compliance monitoring and enforcement by the California 

Department of Industrial Relations.  In accordance with Labor Code section 1771.1, all 

bidders, contractors, and subcontractors working at the site shall be duly registered with 

the Department of Industrial Relations at time of bid opening and at all relevant times.  

Proof of registration shall be provided as to all such contractors prior to the commencement 

of any work.   
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H. District’s Standards to Be Used in Evaluating Proposals, Selection Criteria, and 

Scoring 

 

 

The District will evaluate all Firms using the criteria and weighting system outlined below. Each 

criterion will contribute to an overall best value score. There is no minimum score required for 

consideration. 

 

Step 1:  Evaluation of Written Proposals 

o District will review written proposals to determine responsiveness, and assess 

whether it needs to interview any contractors to finalize a score. 

 

Step 2:  Interviews (Optional) 

o At its sole discretion, the District may elect to interview Firms. 

o Alternatively, the District may make a selection, or assign a score, solely based on 

the written proposal and other information available. 

o Interviews shall be conducted, if any, to allow for the District to gather additional 

information to finalize a best value score. 

 

Step 3:  Finalize Best Value Score 

o Each criterion will be scored based on the District’s assessment of all information 

available, including but not limited to: 

▪ Written proposals 

▪ Interviews (if conducted) 

▪ Other sources of information known to the District 

 

Step 4:  Selection of Firm 

o The Firm with the highest best value score will be selected. 

o If contract terms cannot be agreed upon with the top-ranked Firm, the District will 

proceed to the next highest-scoring Firm, and so forth. 
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District Rights: 

 

The District reserves the right to reject any or all proposals at any time prior to contract ratification. 

 

Selection Criteria Elements to be addressed by contractor’s proposal for each selection 

criterion. 

1. Strength Of 

Key Personnel 

Dedicated to the 

Project 

(125 Total 

Possible Points) 

• Organizational charts of the Firm 

• Firm name and address 

• Firm history 

• Former names of Firm 

• Contractor license 

• Whether contracting license has ever been revoked 

• Whether contracting license has been suspended in the past five (5) 

years 

• Statement indicating all claims in which Firm or key personnel were 

involved in any way with litigation regarding construction projects 

within the past five years 

• Firm Department of Industrial Relations registration number 

• Description of the Firm and its organizational structure 

• List any individuals who are authorized to sign a legal document, 

binding the Firm.  

• Resumes of key personnel to be involved with the Project, including 

their school construction experience 

• NOTE: Upon engagement, any change in personnel must be approved 

by the District.  Firm shall be responsible for any additional costs 

incurred by the engagement of a change in personnel. 

2. Relevant/Recent 

Experience  

(125 Total 

Possible Points) 

• Relevant and recent experience the Firm’s principals have delivering 

similar lease-leaseback projects on public school campuses beginning 

with most recent projects and including the dollar amount of each 

project 

• List projects the Firm’s principals have successfully delivered for the 

past five (5) years.  Including project name, location, owner contact, 

initial budget and final budget, initial completion date and final 

completion date, and any dollars of unused contingency returned to 

owner.  

• Describe the Firm’s knowledge and understanding of local 

environment factors that may affect Project delivery, including but 

not limited to local City/County approval processes.  Describe any 

relationships that may facilitate a timely and efficient Project 

delivery. 

• Describe the location of the contractor’s nearest local office and main 

office, if different. 

• Please explain whether and how the Firm can meet the District’s 

desired timeline based on Exhibit A.  
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• Describe whether and how the contractor would be able to meet the 

skilled and trained workforce requirement. 

• Describe which trades the Firm is able to self-perform.  

• Describe the Firm’s experience with all software programs the Firm 

uses to assist with scheduling for a project. 

 

3. Local 

Experience 

(75 Total 

Possible Points) 

• Describe your experience working on lease-leaseback projects. 

• Describe your experience working on lease-leaseback projects within 

the county in which the District’s administrative office is located. 

• Describe the Firm’s knowledge and understanding of local 

environment factors that may affect Project delivery. 

• Describe any relationships that may facilitate a timely and efficient 

Project delivery. 

• Describe the location of the contractor’s nearest local office and main 

office, if different. 

4. Safety Record 

(25 Total 

Possible Points) 

• Please provide your Experience Modification Rate for the past three 

(3) consecutive years. 

• Please detail any additional information relating to safety that you 

would like the District to consider. 

5. Price Proposal 

(50 Total 

Possible Points) 

• Please complete and submit the “Price Proposal” attached hereto as 

Exhibit “B”. 

• Firm’s Price Proposals will be evaluated and scoring shall be based 

on  the following: 

• Lowest cost proposal                                                                50 points 

• 0-2% higher than lowest cost proposal                         48 points 

• 2.01-4% higher than lowest cost proposal                    46 points 

• 4.01% - 6% higher than lowest cost proposal               44 points 

• 6.01% - 8% higher than lowest cost proposal               42 points 

• 8.01% - 10% higher than lowest cost proposal             40 points 

• Over 10.01% higher than lowest cost proposal             38 points        

6. District 

Selection 

Committee 

Interview  

(100 Total 

Possible Points) 

• Firm will be interviewed by the committee and scored based upon 

their responses. 

• 15-minute presentation followed by 10–15 minutes Q&A. 

• The presentation may address the firm’s understanding of the project, 

proposed approach, project team, schedule, site logistics, and other 

relevant information. 

 

A review and selection committee that the District intends to be composed of key personnel from 

within and outside the District will review and evaluate all proposals.  Proposals will be public 

records and contractors shall have no expectation of privacy or confidentiality in any information 

provided in their proposals.  

 

Submittals will be reviewed for responsiveness and evaluated pursuant to established objective 

criteria discussed above.  Final selection of a Firm, terms and conditions of any and all agreements 

and authority to proceed with noted construction services, shall be at the discretion of the District. 
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I. Protests 

 

A bidder may protest an award if he/she believes that the award was not in compliance with law, 

Board policy, or this RFP’s specifications. A protest must be filed in writing with the District 

Superintendent or designee within three (3) working days after receipt of notification of the intent 

to award the contract and shall include all documents, factual and legal information supporting or 

justifying the protest.  A bidder’s failure to file protest documents in a timely manner shall 

constitute a waiver of his/her right to protest the award of the contract, and shall also constitute a 

failure to exhaust an available administrative remedy and bar any further action. 
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Exhibit “A” 

 

Description of the Project 

 

Name: Bacich Elementary School Roofing and Solar Project 

 

Anticipated Construction Cost/Budget: $5,350,000.00 

 

The scope of work for each project is described below:  

Remove existing roofing at buildings B, C, D, E, and Library. Building A metal seam roofing to 

remain and MPR roofing to remain. 

Remove existing roof mounted solar panels and install new solar building A roof and at parking 

lot. 

Install new roofing at buildings B, C, D, E, and Library. 

Apply fluid applied roof coating at covered walkway roofs at buildings B, C, D, E, and Library 
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DETAILS

02.08 (E) GUTTERS TO REMAIN, PROTECT IN PLACE
02.09 REMOVE ALL EXISTING SOLAR PHOTOVOLTAIC PANELS,

INCLUDING BUT NOT LIMITED TO ANCHORS, STANCHIONS,
SUPPORT INFRASTRUCTURE, STEEL POSTS, ANGLES, ETC.
DISPOSE APPROPRIATELY PER CODE.

02.10 (E) ROOF DRAIN TO BE REPLACED. VERIFY LOCATION IN
FIELD. RAISE AS REQUIRED TO ACCOMODATE RIGID
ISULATION LAYER, SEE ROOF PLANS FOR DETAIL
INFORMATION.

02.11 CLEAN ALL DEBRIS AND PREPARE ROOFS AT COVERED
WALKWAYS FOR RESTORATION AND INSTALLATION OF
FLUID APPLIED MEMBRANE AS SPECIFIED

02.14 (E) ROOF VENT TO REMAIN, PROTECT. REMOVE AND
RE-INSTALL AS REQUIRED FOR RIGID INSULATION
INSTALLATION, SEE ROOF PLANS FOR DETAIL
INFORMATION.

02.15 (E) ROOFING TO REMAIN, PROTECT IN PLACE
02.16 REMOVE (E) SKYLIGHT AT BLDG. D FOR RE-INSTALLATION.

RAISE CURB AS REQUIRED TO ACCOMMODATE RIGID
INSULATION LAYER.

02.26 (E) FLUE OR PLUMBING VENT TO REMAIN, PROTECT.
EXTEND AS REQUIRED TO ACCOMODATE RIGID
INSULATION LAYER, SEE DETAILS 5/A-9.1 AND 30/A-9.1 FOR
INFORMATION.

02.27 REMOVE ALL (E) ASPHALT SHINGLES ROOFING  AND
PREPARE ROOF DECK FOR INSTALLATION OF NEW
ROOFING. SEE ROOF PLANS FOR MORE INFORMATION

02.30 (E) CANVAS SHADE STRUCTURE TO REMAIN, PROTECT IN
PLACE

02.32 (E) ROOF DRAIN TO BE REMOVED AND REPLACED
02.39 DEMOLISH (E) ABANDONED CURB. PREPARE SURFACE FOR

ROOFING

REV# DATE DESCRIPTION

DEMOLITION KEYNOTES
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REV# DATE DESCRIPTION

SITE ROOF PLAN KEYNOTES
Key Value Keynote Text

02.07 (E) ROOF MOUNTED HVAC UNIT TO REMAIN,
PROTECT. REMOVE AND SALVAGE FOR
RE-INSTALLATION AS REQUIRED FOR ROOFING
INSTALLATION. RAISE CURB AS REQUIRED TO
ACCOMODATE RIGID INSULATION, SEE DETAILS

02.14 (E) ROOF VENT TO REMAIN, PROTECT. REMOVE
AND RE-INSTALL AS REQUIRED FOR RIGID
INSULATION INSTALLATION, SEE ROOF PLANS FOR
DETAIL INFORMATION.

02.15 (E) ROOFING TO REMAIN, PROTECT IN PLACE
02.16 REMOVE (E) SKYLIGHT AT BLDG. D FOR

RE-INSTALLATION. RAISE CURB AS REQUIRED TO
ACCOMMODATE RIGID INSULATION LAYER.

02.26 (E) FLUE OR PLUMBING VENT TO REMAIN,
PROTECT. EXTEND AS REQUIRED TO
ACCOMODATE RIGID INSULATION LAYER, SEE
DETAILS 5/A-9.1 AND 30/A-9.1 FOR INFORMATION.

02.28 (E) ROOF ACCESS HATCH TO REMAIN, PROTECT.
REMOVE & SALVAGE FOR REINSTALLATION, AS
REQUIRED. RAISE  (E) CURB OR PROVIDE CURB AS
REQUIRED FOR ROOFING AND RIGID INSULATION
INSTALLATION, SEE DETAILS

02.31 (E) SKYLIGHT AT BLDGS. B, C, AND E TO BE
REMOVED AND REINSTALLED. RAISE OR REPLACE
(E) CURB TO ACCOMODATE RIGID INSULATION
LAYER, SEE DETAILS

02.35 (E) THRU WALL SCUPPER TO BE REPLACED. (E)
COLLECTOR HEAD TO REMAIN, PROTECT

07.01 PROVIDE KEE ROOFING AS SPECIFIED OVER 5"
RIGID INSULATION O/ (E) ROOF DECK. SEE DETAILS
FOR MORE INFORMATION

07.02 PROVIDE FLUID APPLIED ROOFING RESTORATION
AT (E) COVERED WALKWAYS PER SCOPE

07.03 ROOF DRAIN. PROVIDE FLASHING AS REQUIRED,
SEE DETAILS FOR MORE INFORMATION

07.04 PROVIDE KEE ROOFING O/ TAPERED RIGID
INSULATION. SLOPE TO ROOF DRAINS AS
REQUIRED.

07.05 PROVIDE ASPHALT SHINGLES WITH
UNDERLAYMENT. SEE DETAILS FOR INFORMATION.
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Exhibit “B” 

 

Price Proposal 

 

The proposing Firm should prepare their Price Proposal based on the cost categories shown in 

Exhibit B-1.  The Firm will be expected to adhere to these categories at the time of GMP 

finalization, unless they can demonstrate a cost savings for the District. The proposing Firm should 

provide its Price Proposal by completing the form below. 

--------------------------------------------------------------------------------------------------------------------- 

 

A. Preconstruction Services Fee:  

 

Preconstruction Fee Not to Exceed: $________________________________________________ 

 

List titles of personnel performing preconstruction services, and accompanying hourly rates: 

 
Title Hourly Rate 

  

  

  

  

 

B. General Conditions: 

 

Monthly General Conditions Fee: $ ________________________________________________ 

 

To be expressed as a dollar figure that includes all costs identified as general conditions costs on 

contractor's cost allocation breakdown for the anticipated construction duration on Exhibit A. This 

general conditions figure will be binding at the time of GMP finalization absent a showing of good 

cause. 

 

B.1. Total General Conditions Fee:  

$ _______________________________________ (Monthly Fee Multiplied by 3) 

 

C. Bonds and Insurance:  

 

Bonds and Insurance Fee Percentage: ______ % 

 

To be expressed here as a percentage that will be applied to the project’s cost. This percentage will 

be binding at the time of GMP finalization absent a showing of good cause. Required bonds and 

insurance coverages are specified in Section 3 (subsections 3.01-3.19) of the Facilities Lease, and 

the Project Specific Conditions (Article 1.2.1 of the Facilities Lease). 

 

C.1. Total Bonds and Insurance Fee:  

$____________________________ (Fee Percentage Multiplied by $5,350,000.00) 
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D. Contractor Fee (Overhead and Profit):  

 

Contractor Fee Percentage: ________ % 

 

To be expressed here as a percentage that will ultimately be applied to the project's “Direct Costs” 

identified in the Cost Allocation Breakdown. This listed percentage will be the percentage binding 

at the time of GMP finalization. 

 

D.1.  Total Contractor Fee:  

$___________________________________ (Fee Percentage Multiplied by $5,350,000.00) 

 

 

E. Total Contractor “Price Proposal”:  

 

Contractor shall add the total of each value calculated in sections A, B.1, C.1 and D.1. 

 

______________________________________________________Dollars ($_______________) 
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“Exhibit B -1” 

Cost Allocation Breakdown 

 
Project (On Site Jobsite Staff) Direct Cost of 

the Work 

General 

Conditions 

Overhead and 

Profit 

Paid by District 

1 Operations Manager   x     

2 Project Manager   x     

3 Project Superintendent   x     

4 Project Engineer   x     

5 Home Office Engineer   x     

6 Scheduling Engineer   x     

7 Field Engineer   x     

8 Draftsman/Detailer   x     

9 Record Drawings   x     

10 Field Accountant   x     

11 Time Keeper/Checker   x     

12 Secretarial/Clerk Typist   x     

13 Independent Surveyor   x     

14 Safety & E.E.O. Officer   x     

15 Runner/Water Boy   x     

16 Vacation Time/Job Site Staff   x     

17 Sick Leave/Job Site Staff   x     

18 Bonuses/Job Site Staff     x   

19 Quality Control Program   x     

20 Qualified SWPPP Practitioner (QSP) x       

21 SWPPP Creation, Approval, Notifications x       

Temporary Utilities Direct Cost of 

the Work 

General 

Conditions 

Overhead and 

Profit 

Paid by District 

1 Telephone Installation   x     

2 Telephone Monthly Charges   x     

3 Elect Power Installation x       

4 Elect Power Distribution - Wiring/Spider 

boxes/Lighting for construction 

x       

5 Permanent Elect Power Monthly Charges       x 

6 All Temporary Power Costs x       

7 Water Service for Construction x       

8 Heating & Cooling Costs for construction x       
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9 Light Bulbs & Misc. Supplies for construction x       

10 Clean-Up-Periodical x       

11 Clean-Up-Final x       

12 Dump Permits and Fees x       

13 Recycling/Trash Dumpster Removal/Hauling x       

14 Flagger/Traffic Control   x     

15 Dust Control x       

16 Temporary Road and Maintenance if required x       

17 Trash Chute & Hopper (if applicable) x       

Direct Job Costs Direct Cost of 

the Work 

General 

Conditions 

Overhead and 

Profit 

Paid by District 

1 Wages of Construction Labor x    

2 Labor/Fringe Benefits & Burden x    

3 Subcontract Costs x    

4 Material & Equipment/Included 

a. Contractor Owned Equip. trucks 

b. Small Tools – Purchase 

c. Small Tools – Rental 

 x   

 x   

 x   

 x   

5 Warranty Work & Coordination   x  

Temporary Facilities Direct Cost of 

the Work 

General 

Conditions 

Overhead and 

Profit 

Paid by District 

1 Office Trailer including separate trailer for IOR (office 

trailers must include lockable door, 2 desks, 2 chairs, 1 

file cabinet, and wifi-connection)  

 x   

2 Office Trailer, Storage Trailer & Tool Shed Rental   x     

3 Office Furniture/Equip/Computers   x     

4 Xerox Copies/Misc Printing   x     

5 Postage/UPS/FedEx   x     

6 Project Photographs   x     

7 Temporary Toilets   x     

8 Project Sign   x     

9 Temporary Fencing/Enclosures   x     

10 Covered Walkways if required  x       

11 Barricades x       

12 Temporary Stairs x       
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13 Opening Protection x       

14 Safety Railing & Nets x       

15 Drinking Water/Cooler/Cup   x     

16 Safety /First Aid Supplies   x     

17 Fire Fighting Equipment   x     

18 Security Guards   x     

19 Watchman Service   x     

20 Phone/fax lines, cell phones, WiFi   x     

21 Temporary “swing space” portables to house teachers 

and students as required for phasing 

Do Not Include 

22 Utility connections and civil work needed for temporary 

“swing space” portables as required for phasing 

Do Not Include 

Miscellaneous Project Costs Direct Cost of 

the Work 

General 

Conditions 

Overhead and 

Profit 

Paid by District 

1 Performance and Payment Bonds Include as separate line item on price proposal form 

2 Developer-provided insurance Include as separate line item on price proposal form 

3 Printing - Drwgs & Specs (Max of 15 sets)       x 

4 Initial Soils Investigation       x 

5 Testing and Inspection       x 

6 Maintenance After Occupancy       x 

7 Facility Operator/Training x       

Hoisting Direct Cost of 

the Work 

General 

Conditions 

Overhead and 

Profit 

Paid by District 

1 Hoist & Tower Rental  x      

2 Hoist Landing & Fronts x      

3 Hoist Operator x      

4 Hoist Safety Inspections x      

5 Hoist Material Skips/Hoppers x      

6 Erect & Dismantle Hoists x      

7 Crane Rental x      

8 Crane Operators x      

9 Crane Safety Inspections x      

10 Erect & Dismantle Crane x      



D
RA

FT

 

 

 

11 Fuel, Repairs, Maintenance x      

12 Crane Raising/Jumping Costs x      

13 Safety Inspections x      

14 Forklift Rental x      

15 Forklift Operator x      

16 Forklift Safety Inspections x      
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NON-COLLUSION AFFIDAVIT 

 

In accordance with Public Contract Code section 7106, the undersigned declares that he or she holds the 

position listed below with the bidder, the party making the foregoing bid, that the bid is not made in the 

interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or 

corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly 

induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly 

colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 

shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, 

or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure 

any advantage against the public body awarding the contract of anyone interested in the proposed contract; 

that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information 

or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or 

sham bid, and has not paid, and will not pay, any person or entity for such purpose. 

 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, 

limited liability company, limited liability partnership, or any other entity, hereby represents that he or she 

has full power to execute, and does execute, this declaration on behalf of the bidder. 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct. 

 

 

 

 
Date:      _____________________________________________________________ 

 

Proper Name of Contractor: _____________________________________________________________ 

 

Signature:     _____________________________________________________________ 

 

Print Name:     _____________________________________________________________ 

 

Title:                           _____________________________________________________________ 
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