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St. Helena High School 
Modernization Project 
 
 

Addendum No. 3 
 
November 5, 2026 
 
 
Owner: 
St. Helena Unified School District  
465 Main Street 
St. Helena, CA. 94574 
 
 
 
 
 
 
 
 
To: Prospective Bidders 
The following changes, modifications and additions to project documents described below are 
made a part thereof and are subject to all of the requirements thereof as if originally specified. The submitter 
must acknowledge receipt of the Addendum in the space provided on the proposal form; failure to do so may 
subject the Submitter to disqualification.     
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This addendum consists of thirty (30) pages, including attachments. 

Item No. 1:  Pre-Bid RFIs and Responses 
1. Contractor Fee Calculation: Addendum 2: Attachment #1, Price Proposal asks Contractor to list

percentages for Preconstruction Services Fee, Contractor Fee and Bonds & Insurance dollar figures Not
to Exceed lump sum amounts. Please confirm if the actual project cost is larger than the estimated
project cost than the Contractor's Total Fee Percentage including Preconstruction Services Fee,
Contractor Fee and Bonds & Insurance will be applied to the actual project cost and not the Not to
Exceed amount expressed as a dollar figure as a percentage of the estimated project cost?

a. The estimated actual project cost is not to exceed $4,500,000.

2. Builders Risk Insurance: Addendum 2: Attachment #2, Section D, Item 4 states that Contractor's
General Conditions Expenses are to include all bonds and insurance. Builders risk insurance is difficult
to price until scope is determined.  Please confirm if it is acceptable to defer Builders Risk insurance
cost until after a General Contractor selection has been made by the District, and the project scope is
finalized?

a. No, the requested deferral is not acceptable. The fee percentage for bonds and insurance
provided on the price proposal shall include Builder’s Risk insurance which, absent good cause,
will be binding at the time of GMP finalization.

3. Sexual Abuse and Molestation Liability Insurance: Please confirm if General Contractor is required to
obtain sexual abuse and molestation liability insurance for this project?

a. No, sexual abuse and molestation liability insurance is not currently required for this project.

4. Subsurface Utility Locating: It was noted at the job walk that existing utilities are present at areas
through which added electrical conduits and conductors must be run to accommodate new HVAC units
to be installed at Gym.  Please confirm School District will perform ground penetrating radar (GPR)
scanning to identify locations and mark existing utility services onsite?

a. Owner will perform initial GPR scanning to identify locations and mark existing utility services
onsite. Contractor to perform additional utility locating as necessary as part of pre-construction
services.

5. Are there any drawings available?
a. See Attachment 1

6. Part I, Section D, states, "General conditions and general requirements, including but not limited to
temporary facilities, utilities, structures, fences, dust control, scheduling, safety,  scaffolding, and
SWPPP." In Attachment 1 - Cost Allocation Breakdown it states that Temporary Utilities  (except
telephone) and Dust Control are part of the Direct Cost of the Work.
Please confirm the Attachment 1 matrix is correct.

a. See Attachment 2
Please confirm that scaffolding and any SWPPP requirements, including QSP/QSI services, shall also be
included in the Direct Cost of the Work.

b. Confirmed
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7. The revised Price Proposal, issued in Addendum 2, asks for the Respondent's Monthly General 
Conditions Fee to be multiplied by 3 months to determine the Total General Conditions Fee. Elsewhere 
in Addendum #2 is states that the construction duration is from June 7th, 2027 to August 10th, 2027, 
which is closer to 2 months.  Please confirm that the Monthly General Conditions fee shall still be 
multiplied by 3 months in the Price Proposal form 

a. The Monthly General Conditions Fee shall be multiplied by 3 months. 
Please confirm that the awarded GC will use the Total General Conditions Fee in their GMP rather than 
the Monthly General Conditions Fee x Actual Project Duration 

b. The Total General Conditions Fee in the GMP will be calculated by then Monthly General 
Conditions Fee x Actual Project Duration. 

8. Price Proposal Form Clarification. We have a question regarding Item 3 of the Price Proposal form, 
specifically the Contractor's Total Fee Percentage for Preconstruction, Construction and Post 
Construction Services. Is the intent for proposers to add the Preconstruction Fee Percentage, 
Contractor Overhead & Profit Percentage, and Bonds & Insurance Percentage together, along with a 
calculated percentage equivalent of the five-month General Conditions Fee? In other words, should 
the Total General Conditions Fee be divided by the District's estimated project cost of $4,500,000 to 
establish an equivalent percentage, which would then be included in the Contractor's Total Fee 
Percentage? We want to ensure all proposers are calculating the overall percentage consistently, 
particularly since this figure is used in the best-value scoring. 

a. The Contractor’s Total Fee Percentage Proposal for the Project is the figure used in the best-
value scoring. 

9. Proposal Page Count Clarification. The proposal requirements state that the proposal shall not exceed 
30 single-sided pages in total length. Please clarify whether the cover page, section tabs, and 
attachments are excluded from the 30-page limit. All required forms total 25 pages as is, without 
required project reference pages and other required attachments. 

a. The cover page, section tabs, and attachments are excluded from the 30-page limit. 
 
 
 
 
 
Attachments: 

1. SD Drawings 
2. Cost Allocation Breakdown 
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FLOOR PLAN
OPTIONS

No. Description Date

 1/8" = 1'-0" 22OPTION 3 - MODERNIZED SHOWERS  1/8" = 1'-0" 2OPTION 1 - CAP AND CUT SHOWERS 1/8" = 1'-0" 12OPTION 2 - CHANGING ROOMS & STORAGE

 1/8" = 1'-0" 4DEMOLITION PLAN

SCOPE:

REMOVE AND CAP EXISTING SHOWERS IN STUDENT AND COACH RESTROOMS. ACCESSIBILITY UPGRADE IN COACH RESTROOM. REPLACE EXISTING LOCKERS

POSSIBLE REPLACEMENT OF FLOOR AND WALL FINISHES. NEW EPOXY FLOORING IN LOCKER ROOMS

LOW COST SOLUTION

SCOPE:

CONVERT EXISTING SHOWERS INTO CHANGING ROOMS AND STORAGE SPACE. ACCESSIBILITY UPGRADE IN COACH RESTROOM

REPLACEMENT OF FLOOR AND WALL FINISHES. NEW EPOXY FLOORING IN LOCKER ROOMS

MIDRANGE COST SOLUTION

SCOPE:

MODERNIZE EXISTING SHOWERS INTO NEW ACCESSIBLE SHOWERS WITH FLOOR TO CEILING WALLS AND CLOSING DOORS. ACCESSIBILITY UPGRADE AND NEW SHOWER IN 
COACH RESTROOM

NEW EPOXY FLOORING IN LOCKER ROOMS. NEW TILE FLOORING IN SHOWERS

HIGH COST SOLUTION

LOCKER ROOM MODERNIZATION

SHOWER MODERNIZATION

COACH OFFICE MODERNIZATION

LEGEND

DEMOLITION SCOPE:

REMOVE ALL EXISTING LOCKERS. REMOVE EXISTING RESTROOM FIXTURES

DEMOLISH EXISTING FLOORING
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ROOF FRAMING
PLAN

S2.2

AUG 20, 2026

COORDINATION SET

26502
SH

CEM

1401 GRAYSON AVE
ST. HELENA, CA 94574

SHHS
MODERNIZATION

ST. HELENA UNIFIED SCHOOL
DISTRICT

2026-022-000

TBD-XXX

1/8" = 1'-0"

ROOF FRAMING PLAN

No Description Date

(E
) ±

7x
24

" G
LB

(E
) ±

7x
24

" G
LB

(E
) ±

5É
x1

2"
 G

LB

(E
) ±

5É
x1

2"
 G

LB

INFILL (E) OPNG INFILL (E) OPNG

(E) 2x10 RAFTERS @ 16"oc

(E) ROOF HATCH

(E) ROOF MOUNTED
MECH UNIT (1175#)

(E) MECH UNIT (135#)

(E) MECH UNIT (535#)

(E) MECH UNIT (135#)

DETAIL FROM MECH UNIT REPLACMENT (2016) 01-115540, TYP EA
CORNER

W14x30

W14x30

W14x30

W14x30

W
14

x3
0

W
14

x3
0

W
14

x3
0

W
14

x3
0

W
14

x3
0

W
14

x3
0

W
14

x3
0

W
14

x3
0

NEW ROOF MOUNTED MECH
UNIT, ALIGN EDGE WITH
EXISTING 6x12 BLW, TYP

NEW OPENINGS IN
(E) ROOF, TYP AT
NEW MECH UNITS

INFILL (E) ROOF
OPENING

INFILL (E) ROOF
OPENING

INFILL (E) ROOF
OPENING

INFILL (E) ROOF
OPENING

NEW MECH UNIT CURB,
TYP AT NEW MECH UNITS

EXISTING 6x12 RAFTERS,
TYP BETWEEN STL BEAMS,
NOT ALL SHOWN FOR
CLARITY

MU
(3000#)

MU
(3000#)

MU
(3000#)

LEGEND

INDICATES NEW FRAMING

INDICATES EXISTING FRAMING

NEW 6x12 BM WITH BOLTED
STEEL CONNECTIONS TO
EXISTING WIDE FLANGE, TYP

MU
(3000#)

MU
3000#

INDICATES APPROXIMATE LOCATION, SIZE AND MAXIMUM WEIGHT
OF MECHANICAL UNIT. SEE MECHANICAL DRAWINGS  FOR
ANCHORAGE AND ADDITIONAL INFORMATION.

W14
x3

0 H
IP BM

W14x30 HIP BM

W14
x3

0 H
IP BM

W14x30 HIP BM

SCHEMATIC DESIGN
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ST. HELENA HS
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NOT FOR
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HVAC
SCHEDULES
AND LEGEND

M0.1

EXHAUST &
RELIEF AIR

DUCT CAP

CUT AND REMOVE DUCT

RECTANGULAR TO ROUND DUCT TRANSITION

DESCRIPTIONSYMBOL

HVAC LEGEND

WxH WxH RECTANGULAR DUCT
(DIMENSIONS = WIDTH (VISIBLE SIDE) x HEIGHT)

Ø Ø ROUND DUCT
(DIMENSION = DIAMETER)

12x12L12x12L DUCT WITH INTERNAL INSULATION LINER
(DIMENSIONS = NET FREE OPEN AREA)

EXPOSED SPIRAL SEAM ROUND DUCT

MANUAL VOLUME DAMPER

WxH Ø WxH Ø

DUCT TRANSITIONWxH WxHWxH WxH

FLEX DUCT LINETYPE

EXHAUST DUCT LINETYPE

RETURN DUCT LINETYPE

SUPPLY DUCT LINETYPE

DOUBLE-LINE SINGLE-LINE

DUCT UP (SECTION)

DUCT DOWN (SECTION)

DUCT BEYOND (SECTION)

CEILING DIFFUSER/GRILLE

WALL REGISTER/GRILLE

SUPPLY EXHAUSTRETURNROUND

CFM
LABEL

SIZE
AIR INLET/OUTLET LABEL

THERMOSTAT
(TOP OF BOX AT MAX. 48" AFF)

REMOTE TEMPERATURE SENSOR

EQUIPMENT LABEL

DUCT SMOKE DETECTOR

FSD
FIRE-SMOKE DAMPER

FSD

POINT OF CONNECTION

CARBON DIOXIDE WALL SENSOR
(TOP OF BOX AT MAX. 48" AFF)

45° REDUCING STRAIGHT LATERAL

45° REDUCING LATERAL CROSS

45° REDUCING WYE BRANCH

R = 1.5Ø

CONICAL BELLMOUTH TAP

Ø Ø

Ø
Ø

Ø

Ø
Ø

Ø Ø

Ø

WxH WxH

Ø

WxH

W
xH

RECTANGULAR DUCT TEE WITH TURN VANES (SIZE
EACH TAKOFF FOR EQUAL PRESSURE LOSS)

45° ENTRY TAP

W
xH

WxH WxH

W
xH

W

R = 1.5W

RECTANGULAR DUCT ELBOW WITH TURN VANES

RECTANGULAR DUCT ELBOW

ROUND DUCT ELBOW

WxH

WxH

Ø

MANUAL WALL SWITCH

HVAC ABBREVIATIONS
(ABC) ABOVE CEILING
AD ACCESS DOOR
AFF, AFG ABOVE FINISHED FLOOR, GRADE
AFUE ANNUAL FUEL UTILIZATION EFFICIENCY
APD AIR PRESSURE DROP
ARCH. ARCHITECT, ARCHITECTURAL
BHP BRAKE HORSEPOWER
BLKG BLOCKING
BMS BUILDING MANAGEMENT SYSTEM
BTU/HR BRITISH THERMAL UNITS
CAV CONSTANT AIR VOLUME
CFM CUBIC FEET PER MINUTE
COMB. COMBUSTION
CONN. CONNECT, CONNECTION
CONT. CONTINUATION, CONTINUOUS
COP COEFFICIENT OF PERFORMANCE
DB DRY BULB
DCV DEMAND CONTROL VENTILATION
DIA., Ø DIAMETER
DDC DIRECT DIGITAL CONTROLS
DN DOWN
(E) EXISTING
EA EXHAUST AIR
EAT ENTERING AIR TEMPERATURE
E.C. ELECTRICAL CONTRACTOR
EER ENERGY EFFICIENCY RATIO
ESP EXTERNAL STATIC PRESSURE
EWT ENTERING WATER TEMPERATURE
(FA), (FB) FROM ABOVE, FROM BELOW
F.A.C. FIRE ALARM CONTRACTOR
FLA FULL LOAD AMPS
FPM FEET PER MINUTE
GA. GAUGE
GALV. GALVANIZED
G.C. GENERAL CONTRACTOR
GPM GALLONS PER MINUTE
HP HORSEPOWER
HSPF HEATING SEASONAL PERFORM. FACTOR
HZ HERTZ
LAT LEAVING AIR TEMPERATURE
LWT LEAVING WATER TEMPERATURE
MBH THOUSAND BTU/HR
M.C. MECHANICAL CONTRACTOR

MCA MINIMUM CURRENT AMPACITY
MFR MANUFACTURER
MOCP MAX. OVERCURRENT PROTECTION
(N) NEW
NPSH NET POSITIVE SUCTION HEAD
OA OUTSIDE AIR
O.C. ON CENTER
(OH) OVERHEAD
POC POINT OF CONNECTION
P.C. PLUMBING CONTRACTOR
PH PHASE
PSI POUNDS PER SQUARE INCH
P.T. PRESSURE-TREATED
RA RETURN AIR
RL REFRIGERANT LIQUID LINE
RPM ROTATIONS PER MINUTE
RS REFRIGERANT SUCTION LINE
SA SUPPLY AIR
SEER SEASONAL ENERGY EFFICIENCY RATIO
SMS SHEET METAL SCREW
SOV SHUTOFF VALVE
S.P. STATIC PRESSURE
S.S. STAINLESS STEEL
STL. STEEL
(TA), (TB) TO ABOVE, TO BELOW
TCP TEMPERATURE CONTROL PANEL
TCC TEMPERATURE CONTROLS CONTRACTOR
TDH TOTAL DYNAMIC HEAD
TSP TOTAL STATIC PRESSURE
T'STAT THERMOSTAT (SEE HVAC LEGEND)
(TYP), TYP. TYPICAL
(UF), (US) UNDER FLOOR, UNDER SLAB
(UG) UNDERGROUND
U.N.O UNLESS NOTED OTHERWISE
V VOLTAGE
VAV VARIABLE AIR VOLUME
VD VOLUME DAMPER
VFD VARIABLE FREQUENCY DRIVE
VB VALVE BOX
VRF VARIABLE REFRIGERANT FLOW
WB WET BULB
W.C. , W.G. WATER COLUMN, WATER GAUGE
WPD WATER PRESSURE DROP

CS1
100

12x12

AC
1

FD FD
FIRE DAMPER

OAD OAD

MOTORIZED OUTSIDE AIR DAMPER
(2-POSITION OR MODULATING PER CONTROLS)

SEISMIC ANCHORAGE AND BRACING NOTE
MEP COMPONENT ANCHORAGE NOTE
ALL MECHANICAL, PLUMBING, AND ELECTRICAL COMPONENTS SHALL BE ANCHORED AND INSTALLED PER THE DETAILS ON
THE DSA-APPROVED CONSTRUCTION DOCUMENTS. THE FOLLOWING COMPONENTS SHALL BE ANCHORED OR BRACED TO
MEET THE FORCE AND DISPLACEMENT REQUIREMENTS PRESCRIBED IN THE 2025 CBC SECTIONS 1617A.1.18 THROUGH
1617A.1.26 AND ASCE 7-16 CHAPTERS 13, 26, AND 30:

1. ALL PERMANENT EQUIPMENT AND COMPONENTS.
2. TEMPORARY, MOVABLE, OR MOBILE EQUIPMENT THAT IS PERMANENTLY ATTACHED (E.G. HARD WIRED) TO THE

BUILDING UTILITY SERVICES SUCH AS ELECTRICITY, GAS, OR WATER.  "PERMANENTLY ATTACHED" SHALL INCLUDE ALL
ELECTRICAL CONNECTIONS EXCEPT PLUGS FOR 110 / 220 VOLT RECEPTACLES HAVING A FLEXIBLE CABLE.

3. TEMPORARY, MOVABLE, OR MOBILE EQUIPMENT WHICH IS HEAVIER THAN 400 POUNDS OR HAS A CENTER OF MASS
LOCATED 4 FEET OR MORE ABOVE THE ADJACENT FLOOR OR ROOF LEVEL THAT DIRECTLY SUPPORT THE COMPONENT
IS REQUIRED TO BE RESTRAINED IN A MANNER APPROVED BY DSA.

THE FOLLOWING MECHANICAL AND ELECTRICAL COMPONENTS SHALL BE POSITIVELY ATTACHED TO THE STRUCTURE BUT
NEED NOT DEMONSTRATE DESIGN COMPLIANCE WITH THE REFERENCES NOTED ABOVE.  THESE COMPONENTS SHALL HAVE
FLEXIBLE CONNECTIONS PROVIDED BETWEEN THE COMPONENT AND ASSOCIATED DUCTWORK, PIPING, AND CONDUIT.
FLEXIBLE CONNECTIONS MUST ALLOW MOVEMENT IN BOTH TRANSVERSE AND LONGITUDINAL DIRECTIONS:

A. COMPONENTS WEIGHING LESS THAN 400 POUNDS AND HAVE A CENTER OF MASS LOCATED 4 FEET OR LESS ABOVE
THE ADJACENT FLOOR OR ROOF LEVEL THAT DIRECTLY SUPPORT THE COMPONENT.

B. COMPONENTS WEIGHING LESS THAN 20 POUNDS, OR IN THE CASE OF DISTRIBUTED SYSTEMS, LESS THAN 5 POUNDS
PER FOOT, WHICH ARE SUSPENDED FROM A ROOF OR FLOOR OR HUNG FROM A WALL.

THE ANCHORAGE OF ALL MECHANICAL, ELECTRICAL, AND PLUMBING COMPONENTS SHALL BE SUBJECT TO THE APPROVAL OF
THE DESIGN PROFESSIONAL IN GENERAL RESPONSIBLE CHARGE OR STRUCTURAL ENGINEER DELEGATED RESPONSIBILITY
AND ACCEPTANCE BY DSA.  THE PROJECT INSPECTOR WILL VERIFY THAT ALL COMPONENTS AND EQUIPMENT HAVE BEEN
ANCHORED IN ACCORDANCE WITH ABOVE REQUIREMENTS.

PIPING, DUCTWORK, AND ELECTRICAL DISTRIBUTION SYSTEM BRACING NOTE
PIPING, DUCTWORK, AND ELECTRICAL DISTRIBUTION SYSTEMS SHALL BE BRACED TO COMPLY WITH THE FORCES AND
DISPLACEMENTS PRESCRIBED IN ASCE 7-16 SECTION 13.3 AS DEFINED IN ASCE 7-16 SECTION 13.6.5., 13.6.6, 13.6.7, 13.6.8; AND
2025 CBC, SECTIONS 1617A.1.24, 1617A.1.25, AND 1617A.1.26.

THE METHOD OF SHOWING BRACING AND ATTACHMENTS TO THE STRUCTURE FOR THE IDENTIFIED DISTRIBUTION SYSTEM
ARE AS NOTED BELOW. WHEN BRACING AND ATTACHMENTS ARE BASED ON A PRE-APPROVED INSTALLATION GUIDE (E.G.,
HACI OPM FOR 2013 CBC OR LATER), COPIES OF THE BRACING SYSTEM INSTALLATION GUIDE OR MANUAL SHALL BE
AVAILABLE ON THE JOBSITE PRIOR TO THE START OF AND DURING THE HANGING AND BRACING OF THE DISTRIBUTION
SYSTEMS. THE STRUCTURAL ENGINEER OF RECORD SHALL VERIFY THE ADEQUACY OF THE STRUCTURE TO SUPPORT THE
HANGER AND BRACE LOADS.

MECHANICAL PIPING (MP), MECHANICAL DUCTS (MD), PLUMBING PIPING (PP), ELECTRICAL DISTRIBUTION SYSTEMS (E):

MP     MD      PP      E     - OPTION 1: DETAILED ON THE APPROVED DRAWINGS WITH PROJECT SPECIFIC NOTES AND 
DETAILS.

MP     MD     PP      E       - OPTION 2: SHALL COMPLY WITH THE APPLICABLE OSHPD PRE-APPROVAL (OPM #)
#                  .

ROOFTOP PACKAGED HYBRID GAS-FIRED/HEAT PUMP UNIT (OPTION #1)

MAKE &
MODELLABEL SERVICE

AREA
DUCT

CONFIG.
NOM.
TONS

SENS.
MBH* IEER EER STAGES

REFRIGERANTCOOLING
CFM ESP FAN

SPEEDS
MOTOR / DRIVE

TYPE
DCV
MAX.

SUPPLY FAN

MIN.

OA CFM

VOLTS / PH / HZ

CIRCUIT #1 (BASE UNIT)

ELECTRICAL

FLA MCA MOCP VOLTS/PH/HZ

CIRCUIT #2 (POWER EXHAUST FAN)

FLA MCA MOCP BASE
UNIT

ROOF
CURB ECONO. ACCES.

TOTAL
OPER.

WT.

WEIGHT (LBS)

COMPONENT WT. OPTIONS MAKE &
MODEL

TOTAL
OPER.

WT.

REPLACED (E) HVAC UNIT

900TRANE
GRAA20P1,990 139 2,994CARRIER

48QESM17 GYM HORIZ. 15 139.7 17.0 11.4 2 R-454B 6,000 HI
3,600 LO 1.0" 2 460 / 3 / 60 32.5 40 50

HEAT PUMP

TYPE SAFETY
GROUP

A1

SYSTEM
CLASS

HIGH
PROBABILITY

TOTAL
MBH**

AUX.
HEATERCOP STAGES

129.0 3.5 2 NONE

HEATING

RTU
J4

RTU
J3

RTU
J2

RTU
J1

NOTES:

* SENSIBLE CAPACITY CONDITIONS: 100°F OAT, 67°F/80°F EAT DB/WB
** HEATING CAPACITY CONDITIONS: 30°F OAT, 70°F EAT.

ROOFTOP PACKAGED HEAT PUMP UNIT (OPTION #2)

MAKE &
MODELLABEL SERVICE

AREA
DUCT

CONFIG.
NOM.
TONS

SENS.
MBH* IEER EER STAGES

REFRIGERANTCOOLING
CFM ESP FAN

SPEEDS
MOTOR / DRIVE

TYPE
DCV
MAX.

SUPPLY FAN

MIN.

OA CFM

VOLTS / PH / HZ

ELECTRICAL

FLA MCA MOCP VOLTS/PH/HZ FLA MCA MOCP BASE
UNIT

ROOF
CURB ECONO. ACCES.

TOTAL
OPER.

WT.

WEIGHT (LBS)

COMPONENT WT. OPTIONS MAKE &
MODEL

TOTAL
OPER.

WT.

REPLACED (E) HVAC UNIT

2752671,92514.68.16.5460 / 3 / 60 224 3,014 1, 2, 3, 4, 5, 6, 7,
8, 9, 10

CARRIER
50GEQM17 GYM HORIZ. 15 139.7 17.3 11.4 2 R-454B 6,000 HI

3,600 LO 1.0" 2 MED-STATIC /
DIRECT 1,200 360 460 / 3 / 60 62.3 81 90

HEAT PUMP

TYPE SAFETY
GROUP

A1

SYSTEM
CLASS

HIGH
PROBABILITY

TOTAL
MBH**

AUX.
HEATERCOP STAGES

129.0 3.5 2 23 KW

HEATING

RTU
J4

RTU
J3

RTU
J2

RTU
J1

NOTES:

* SENSIBLE CAPACITY CONDITIONS: 100°F OAT, 67°F/80°F EAT DB/WB
** HEATING CAPACITY CONDITIONS: 30°F OAT, 70°F EAT.

OPTIONS:
1. 2" MERV 13 PLEATED FILTERS.
2. UNPOWERED CONVENIENCE OUTLET.
3. CONDENSER HAIL GUARDS.
4. FACTORY DISCONNECT.
5. MICROMETL #CRBW-MRT78JA-1411 WELDED STRUCTURALLY CALCULATED 14"

HIGH FULL-PERIMETER ROOF CURB.
6. MICROMETL #ECC-MRT69CA-DOOB TITLE-24 COMPLIANT LOW-LEAK HORIZONTAL

DRYBULB ECONOMIZER (3RD PARTY CONTROLS - NO CONTROLLER.

900TRANE
GRAA20P

1, 2, 3, 4, 5, 6, 7,
8, 9, 10

GAS-FIRED HEATING

INPUT
MBH

OUTPUT
MBH

THERM.
EFF. STAGES

220 178 81% 2

FUEL

NAT.
GAS

MED-STATIC /
DIRECT

POWER
EXH.

323

POWER
EXH.

7. MICROMETL #PCC-MRT69CA-D-4L2 MODULATING (2 HP) POWER
EXHAUST FAN.

8. PELICAN PEARL ECONOMIZER CONTROLLER (SEE SHEET M_._ ).
9. PELICAN TC-3 THERMOSTAT W/ CO2 SENSOR.
10. DUCT SMOKE DETECTOR NOT REQUIRED FOR FAN SMOKE

SHUTDOWN PER CMC 609.1 EXCEPTION (2) - DIRECT EXITS TO
EXTERIOR WITHIN 100 FEET.

OPTIONS:
1. 2" MERV 13 PLEATED FILTERS.
2. UNPOWERED CONVENIENCE OUTLET.
3. CONDENSER HAIL GUARDS.
4. FACTORY DISCONNECT.
5. MICROMETL #CRBW-MRT78JA-1411 WELDED STRUCTURALLY CALCULATED 14"

HIGH FULL-PERIMETER ROOF CURB.
6. MICROMETL #ECC-MRT69CA-DOOB TITLE-24 COMPLIANT LOW-LEAK HORIZONTAL

DRYBULB ECONOMIZER (3RD PARTY CONTROLS - NO CONTROLLER.

7. MICROMETL #PCC-MRT69CA-D-4L2 MODULATING (2 HP) POWER
EXHAUST FAN.

8. PELICAN PEARL ECONOMIZER CONTROLLER (SEE SHEET M_._ ).
9. PELICAN TC-3 THERMOSTAT W/ CO2 SENSOR.
10. DUCT SMOKE DETECTOR NOT REQUIRED FOR FAN SMOKE

SHUTDOWN PER CMC 609.1 EXCEPTION (2) - DIRECT EXITS TO
EXTERIOR WITHIN 100 FEET.

275267 323

CIRCUIT #1 (BASE UNIT) CIRCUIT #2 (POWER EXHAUST FAN)

14.68.16.5460 / 3 / 601,200 360
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ST. HELENA UNIFIED SCHOOL DISTRICT

ST. HELENA HS
TRACK AND GYM
MODERNIZATION
1401 GRAYSON AVE., ST HELENA,

CA 94574

2026-022-000

ST. HELENA UNIFIED SCHOOL
DISTRICT

No. Description Date

NOT FOR
CONSTRUCTION

KEYNOTES:
REMOVE (E) ROOFTOP HEATING & VENTILATING UNIT INCLUDING (E) ROOF CURB.  PATCH
AND REPAIR (E) OPENING IN ROOF.

1

2

3

REMOVE (E) ROOF EXHAUST FAN AND CAP (E) ROOF CURB.  PATCH AND REPAIR (E)
OPENING IN ROOF.

DEMOLITION
HVAC ROOF

PLAN

M2.2
1

BUILDING J -
DEMOLITION HVAC ROOF PLAN
SCALE: 1/8" = 1'-0"

REMOVE (E) DUCT INCLUDING ROOF PENETRATION CURB.



TEAM
ROOMJ 144
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SHOWERJ 111
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COACH
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42x18L UP
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26x24L UP

42x18L UP

RTU-J3 ON
ROOF
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42x18L UP
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RTU-J1 ON
ROOF
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ROOF
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"Ø
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NOT FOR
CONSTRUCTION

KEYNOTES:
PROVIDE (N) PELICAN WIRELESS THERMOSTAT W/ CARBON DIOXIDE SENSOR IN (E)
THERMOSTAT LOCATION.  ROUTE (N) CONTROL CONDUCTORS IN EMT UP TO (N) HVAC UNITS
AS REQUIRED.

1

2

3

NOT USED.

NEW HVAC
FLOOR PLAN

M3.1
1 BUILDING J - NEW HVAC FLOOR PLAN

SCALE: 1/8" = 1'-0"

NOT USED.

4 NOT USED. -
-
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E0.1

ELECTRICAL
SYMBOLS AND

ABBREVIATIONS

ELECTRICAL ABBREVIATIONS
A                   AMPERES
ADA AMERICANS WITH DISABILITIES ACT
AFF ABOVE FINISHED FLOOR
ALT. ALTERNATE
ATS AUTOMATIC TRANSFER SWITCH
C CONDUIT
CB CIRCUIT BREAKER
CKT CIRCUIT
C.O. CONDUIT ONLY
CONC. CONCRETE
CU COPPER
DIST. DISTRIBUTION
DWG. DRAWING
EM EMERGENCY
EG EQUIPMENT GROUND
EXIST. EXISTING
EX EXISTING
FA FIRE ALARM
FLA FULL LOAD AMPS
GFI GROUND FAULT INTERRUPTER
HORIZ. HORIZONTALLY MOUNTED
HP HORSE POWER
KVA KILOVOLT-AMPERES
KW KILOWATTS
JB JUNCTION BOX
L LOCKABLE
LTG LIGHTING
MCA MINIMUM CIRCUIT AMPACITY
MCC MOTOR CONTROL CENTER
MEP MECHANICAL, ELECTRICAL, PLUMBING
MOP MAXIMUM OVERCURRENT PROTECTION
MTD. MOUNTED
MTG. HT. MOUNTING HEIGHT
NIC NOT IN CONTRACT
NFPA NATIONAL FIRE PROTECTION ASSOCIATION
NL NIGHT LIGHT
NTS NOT TO SCALE
OC ON CENTER
OFCI OWNER FURNISHED, CONTRACTOR INSTALLED
P POLE
PB PULL BOX
PH PHASE
PNL PANEL
POC POINT OF CONNECTION
RCP RECESSED CEILING PLAN
RECEPT RECEPTACLE
REQ'D REQUIRED
RGS RIGID GALVANIZED STEEL
SEC SECURITY
S.N. SOLID NEUTRAL
SWGR. SWITCHGEAR
TC TERMINAL CABINET
TEL. TELEPHONE
T.I. TENANT IMPROVEMENT
TR TAMPER RESISTANT
TYP TYPICAL
U.C. UNDER COUNTER
UL UNDERWRITERS LABORATORY
UNO, UON UNLESS NOTED OTHERWISE
V VOLTS
WH WATER HEATER
WP WEATHER PROOF
XFMR TRANSFORMER
X EXISTING TO REMAIN
XD EXISTING TO BE DEMOLISHED
XR EXISTING TO BE RELOCATED
XL NEW LOCATION OF EXISTING ITEM

CONDUIT STUBOUT

CONDUIT RISING UP

CONDUIT DROP DOWN

#8

CONDUIT CONCEALED IN WALLS OR CEILING.

FLEXIBLE CONDUIT

HOMERUN TO PANEL AND CIRCUITS INDICATED.

CROSSMARKS DENOTE QUANTITY OF NEUTRAL (LONG),
PHASE (SHORT), AND GROUND (DOT) CONDUCTORS IN
BRANCH CIRCUIT CONDUIT. NO CROSSMARKS
DENOTES PHASE, NEUTRAL, AND GROUND WIRES.
NUMBER ADJACENT TO CROSSMARKS DENOTES WIRE
SIZE OTHER THAN #12 FOR ALL CONDUCTORS UNO.

DETAIL NUMBER DESIGNATION

SHEET ON WHICH DETAIL IS FOUND
E1
3

SHEET NOTE REFERENCE

GENERAL SYMBOLS LEGEND

A-1

CONDUIT CONCEALED IN FLOOR, UNDERFLOOR, OR
BELOW GRADE

1

CIRCUIT BREAKER CALLOUT

FUSE CALLOUT

-POLE
-TRIP SIZE

-FUSE SIZE
-POLE

NON-FUSIBLE DISCONNECT SWITCH (RATINGS AS NOTED)

FUSIBLE DISCONNECT SWITCH (RATINGS AS NOTED)

COMBINATION FUSIBLE DISCONNECT SWITCH AND MOTOR
STARTER, (NEMA SIZE AS NOTED), 3P, 600 VAC MAXIMUM
RATING.

T TOGGLE TYPE FRACTIONAL HP MANUAL MOTOR STARTER
WITH THERMAL OVERLOADS (DELETED IF FOR
DISCONNECT USE ONLY) AND HANDLE GUARD/LOCK-OFF, 2
POLES (VERIFY WITH BRANCH CIRCUIT).

MOTOR

GROUND

CIRCUIT BREAKER

TRANSFORMER DELTA PRIMARY, WYE
SECONDARY WITH kVA RATING

GFP

SPD SURGE PROTECTION DEVICE

GROUND FAULT PROTECTION

ENCLOSED CIRCUIT BREAKER

SINGLE LINE LEGEND

TC TIME CLOCK

KILOWATT-HOUR METER

FUSED SWITCH

MOTOR STARTER (NEMA SIZE AS NOTED)

CB

AUTOMATIC TRANSFER
SWITCH

PANEL BOARD

2

M

2

3
225

150
3

EPO  - EMERGENCY POWER OFF BUTTON

UP  -  UNDERGROUND PRIMARY
US  -  UNDERGROUND SECONDARY
UC  -  UNDERGROUND COMMUNICATIONS
USL -  UNDERGROUND STREET LIGHTING
OHP -  OVERHEAD PRIMARY
OHS -  OVERHEAD SECONDARY
OHC -  OVERHEAD COMMUNICATIONS
 

TYPICAL
DESIGNATIONS
TO BE USED IN

CONJUNCTION WITH
CONDUIT SYMBOLS

NEW CONDUIT AND/OR CONDUCTOR LINE.
SEE BELOW FOR TYPICAL DESIGNATIONS

EXISTING TO BE DEMOLISHED CONDUIT
AND/OR CONDUCTOR. SEE BELOW FOR
TYPICAL DESIGNATIONS

OHP

EXISTING CONDUIT AND/OR CONDUCTOR LINE
TO REMAIN. SEE BELOW FOR TYPICAL
DESIGNATIONS

OHP

X

SITE SYMBOLS LEGEND

NEW MANHOLE

NEW HANDHOLE

EXISTING MANHOLE

EXISTING HANDHOLE

OHPX X

OHP

OHP OHP

NEW TRANSFORMER EXISTING TRANSFORMERT T

NEW MV SWITCH EXISTING MV SWITCHSW SW

NEW OH POLE EXISTING OH POLE

NEW OH XFMR EXISTING OH XFMR

NEW GUY EXISTING GUY

LIGHTING LEGEND

COORDINATE THE EXACT MOUNTING AND LOCATION OF ALL LIGHTING,
SUPPORTS AND ALL CONDUITS WITH OTHER TRADES PRIOR TO ROUGH-IN.
SEE ARCH PLANS FOR EXACT GRID, FLUSH AND SURFACE MOUNTING
LOCATIONS.

TOGGLE SWITCH.

LIGHTING FIXTURES. SEE FIXTURE SCHEDULE FOR
MODEL/PART NUMBERS AND ADDITIONAL DETAILS.

LUMINAIRE(S) POLE MOUNTED WITH ARM.  TYPE AS
NOTED.

EMERGENCY LIGHTING FIXTURES. SEE FIXTURE SCHEDULE FOR
MODEL/PART NUMBERS AND ADDITIONAL DETAILS.

LUMINAIRE(S) POLE MOUNTED ON TOP.  TYPE AS
NOTED.

EMERGENCY BUGEYE FIXTURE.

LIGHTED EXIT SIGN. TOP MOUNTED ON CEILING OR STEM
MOUNTED. SHADED SIDE INDICATES FACE. PROVIDE
ARROWS TO MATCH ARCHITECTURAL OR LIFE SAFETY
PLANS.

D DIMMER SWITCH.

OCCUPANCY SENSOR SWITCH.

DIMMER/OCCUPANCY SENSOR SWITCH.D

GRAPHICAL LOW VOLTAGE SWITCH.LV

MOTION SENSOR - CEILING MOUNTED.M

DAYLIGHT SENSOR - CEILING MOUNTED.DS

PHOTOCELL - CEILING MOUNTED.PC

SWITCH LEGEND

SUBSCRIPT ADJACENT TO LIGHTING FIXTURE INDICATES:
L#      = FIXTURE DESIGNATION
1,2,3 etc. = BRANCH CIRCUIT NUMBERS
a,b,c etc. = SWITCH-LEG REFERENCE
NL      = NIGHT/SECURITY LIGHTING FIXTURE

#

SUBSCRIPT ADJACENT TO SWITCH INDICATES:
K = KEYED SWITCH
a,b,c etc. =  MULTIPLE SWITCHES/CONTROL LEGS IN A

GANGED BOX WITH A COMMON COVER
PLATE.

MOUNT WALL SWITCHES AT 48" AFF. TO TOP OF HOUSING UNO. VERIFY
ALL CONTROL LOCATIONS AND TYPES WITH CONTROLS SHOP DRAWINGS.

#

LIGHTING CONTROL ACCEPTANCE TESTING SHALL BE COMPLETED BY
THE CONTRACTOR PER TITLE 24 REQUIREMENTS.

RD1A

NEW TYPEFIXTURE
(OPTIONAL)

ACCENT
BOLLARD
CYLINDER
DOWNLIGHT
DECORATIVE
LINEAR
POLE
STRIP
TROFFER

VARIANT

LENGTH
OPTICS
SHAPE
OUTPUT
EMERGENCY

MOUNTING

IN-GRADE
PENDANT
OUTDOOR
RECESSED
SURFACE
WALL

PANEL BOARD (SURFACE)

SWITCHBOARD OR MCC

CEILING MOUNTED DUPLEX OR QUAD RECEPTACLE,
NON-LOCKING TYPE, GROUNDING.

WALL OR FLOOR POWER CONNECTION TO MODULAR
FURNITURE. VERIFY EXACT LOCATION WITH FURNITURE
SUPPLIER.

POWER LEGEND

RECEPTACLE, NON-LOCKING TYPE, GROUNDING, 120V - 20A.
MOUNTED AT +15" AFF TO BOTTOM OF BOX UNO. SHADED

REPRESENTS ABOVE COUNTER OR +42" AFF.

POWER FLOOR BOX.

PANEL BOARD (FLUSH)

T TRANSFORMER

JUNCTION BOXJ

LCP

LOW VOLTAGE PANEL

LIGHTING CONTROL PANEL

TELEPHONE BACKBOARD. 3/4'' PLYWOOD, LENGTH AND
WIDTH AS NOTED.

M M

DUPLEX QUAD GFI
DUPLEX

GFI
QUAD

DUPLEX
WITH USB

A

D

C

E

A

B

SPECIAL POWER LEGEND
NEMA L5-30R SINGLE RECEPTACLE, LOCKING TYPE,
GROUNDING, 120V - 1PH - 30A.

NEMA  L6-30R SINGLE RECEPTACLE, LOCKING TYPE,
GROUNDING, 208V - 1PH - 30A, NOTE: CAP AND STOW
HOMERUN NEUTRAL WIRE FOR FUTURE USE.

NEMA  L14-30R SINGLE RECEPTACLE, LOCKING TYPE,
GROUNDING, 120/208V - 1PH - 30A.

NEMA  L21-20R SINGLE RECEPTACLE, LOCKING TYPE,
GROUNDING, 120/208V - 3PH - 20A.

HUBBELL #CS6369 (CALIF. STD.) SINGLE RECEPTACLE,
LOCKING TYPE, GROUNDING,120/208V - 1PH - 50A.

NEMA  L5-20R SINGLE RECEPTACLE, LOCKING TYPE,
GROUNDING, 120V - 1PH - 20A.

RECEPTACLE OUTLETS MOUNTED IN ISODUCT RACEWAY AT
+15'' UNO. SEE ELECTRICAL DETAILS.

DUPLEX RECEPTACLE (NEMA 5-20R IN LAB AREAS),
NON-LOCKING TYPE, GROUNDING, 120V - 20A. SHADED
REPRESENTS ABOVE COUNTER.

COORDINATE THE EXACT MOUNTING AND LOCATION OF ALL WIRING
DEVICES AND ALL CONDUITS WITH OTHER TRADES PRIOR TO ROUGH-IN.
SEE ARCH PLANS FOR EXACT DEVICE LOCATIONS. GENERATOR OUTLETS
TO BE RED AND UPS OUTLETS TO BE ORANGE.

EQUIPMENT SIZES SHOWN ON PLANS ARE NOT EXACT. CONTRACTOR IS
RESPONSIBLE FOR ENSURING EQUIPMENT CLEARANCES ARE MET BASED
ON ACTUAL SIZE OF EQUIPMENT.

SPLIT YOLK HALF CONTROLLED RECEPTACLE NON-LOCKING TYPE
120V-20A. TO BE LOCATED WITHIN 6' OF AN UNCONTROLLED

RECEPTACLE. CONNECT SWITCH LEG BETWEEN RELAY POWER PACK
AND OCCUPANCY CONTROLS FOR AUTOMATIC SHUT OFF. CONTROLLED
RECEPTACLES SHALL HAVE PERMANENT MARKING TO DIFFERENTIATE
THEM FROM UNCONTROLLED RECEPTACLES. (CEC TITLE 24 SECTION

130.5(D)). PROVIDE FACEPLATE PER NEC 406.3(E).

DUPLEX QUAD GFI
DUPLEX

GFI
QUAD

DUPLEX
WITH USB

ELECTRICAL DEISGN OF NEW ELECTRICAL PANEL AND POWER
CONNECTIONS TO ACCOMMODATE THE UPGRADE OF THE HVAC UNIT
SYSTEM AND EGRESS LIGHTING AT ST. HELENA HS TRACK AND GYM.

SCOPE OF WORK



A. CONTRACTOR TO VERIFY EXISTING CONDITIONS PRIOR
TO START OF WORK.

B. ALL ELECTRICAL EQUIPMENT ARE EXISTING TO REMAIN
UNO.

SHEET GENERAL NOTES

1 UTILIZE AVAILABLE SPACE FOR NEW CIRCUIT BREAKER
AND ANY BUS KIT. BREAKER TO MATCH TYPE AND
RATING AS EXISTING.

SHEET KEYED NOTES

1200A, 480/277V, 3PH, 4W, NEMA 3R

M

1200A
3P

G N

(X)
PNL DA

225A
3P

500A
3P

(X) SWITCH BOARD "MSB"

PGE METER:
1010248668

350A
3P

(X) XFMR TDPMS
225KVA
480-208/120V
3PH, 4W

225A
3P

(X)
PNL DP1

600A
3P

(X)
PNL

AGSH

600A
3P

(X)
PNL GH1

250A
3P

(X)
PNL DPM

(X)
DIST.
DPMS

(X)
DIST.
PNL A

(X)
PNL CC

(X)
PNL C1

400A
3P

(X) XFMR TC
15KVA
480-208/120V
3PH, 4W

(X)
PNL C

PNL HH

EXISTING FEEDER TO BE DISCONNECTED AND
DEMOLISHED.

3 INTERCEPT AND BACKFEED EXISTING PANEL CC TO
NEW PANEL HH.

1

2

3

SINGLE LINE DIAGRAM
SCALE: NTS

2
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SINGLE LINE
DIAGRAM



BUILDING C
DISTRICT OFFICE

& CAFETERIA
DSA # 102811

E-1

BUILDING F
LIBRARY
E-1 OCC

DSA # 27599

BUILDING G
ADMINISTRATION

OFFICES
E-1 OCC  DSA # 38560

BUILDING E
CLASSROOMS

E-1 OCC DSA # 27599

BUILDING I
CLASSROOMS

E-1 OCC
DSA # 27599

BUILDING P
ATHLETIC FACILITY

E-1 OCC
DSA # 101672

BUILDING O
CLASSROOMS

E-1 OCC TYPE V-NR
DSA # 35280 BUILDING D

SCIENCE
DSA # 16954

E-1

BUILDING L
AG-SCIENCE CLASSROOM & LAB
E OCC, TYPE V-B
DSA # 01-111394

BUILDING N
HORTICULTURE
E OCC TYPE V-B
DSA # 01-111394

GREENHOUSE
U OCC, TYPE V-NR

DSA # 01-102535

BUILDING J
AG-MECHANICS SHOP &

CLASSROOM
E OCC, TYPE V-B
DSA # 01-111394

BUILDING Q
MULTI-PURPOSE

BUILDING
E-1 OCC TYPE

DSA # 01-109394

BUILDING K
CULINARY KITCHEN

& CLASSROOM
E OCC, TYPE V-B
DSA # 01-111394

BUILDING A
CHOIR BUILDING

A-3 & E OCC, TYPE V-B
DSA # 01-109855

VAN

VAN

GRAYSON AVENUE

H
IG

H
W

A
Y

 2
9 

- M
A

IN
 S

TR
E

E
T

BUILDING M
AG-SCIENCE BARN FACILITY
E OCC, TYPE V-B
DSA # 01-109395

EXISTING FIRE LANE
DSA # 01-111394

VA
N

EXISTING FIRE LANE
DSA # 01-111394

EXISTING FIRE LANE
DSA # 01-111394

EXISTING
PARKING LOT

5

EXISTING
PARKING LOT

4

(E) FIRE HYDRANT

PARKING LOT 3
(STAFF)

PARKING LOT
2

EXISTING
PARKING LOT

1

(E) SPORTS FIELD

EXISTING
PARKING

LOT 6
(E) FIRE HYDRANT

EXISTING POOL
DSA # 01-113380

BUILDING R
POOL BUILDING

E-1 OCC
DSA # 01-113380

BUILDING H
GYMNASIUM AND
LOCKER ROOM

A-4 OCC
DSA # 27599 & 100797

THEATER
A OCC

DSA # 01-114175

EXISTING FIRE LANE
DSA # 01-112770

MAINTENANCE  BLDG
DSA #01-112770

(E) LP

(4) EXISTING LIGHT POLES.  DSA (OSA)
APPLICATION 63718 CERTIFIED.

(E) LP

EXISTING FIVE ROW BLEACHER.

(E) MULTI-ROW BLEACHER
APPROVED AND CERTIFIED

UNDER DSA APPLICATION 35568

(E) SCORE BOARD.
NOT DSA APPROVED

BATHROOM BUILDING
DSA # 01-112603

SNACK BAR BUILDING

PRESS BOX
DSA # 01-117486

ARTIFICIAL TURF  AND TRACK
REPLACEMENT

REPLACE SAND AT LONG JUMP
PIT

(X) SWITCHBOARD MSB
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E1.0

ELECTRICAL
SITE PLAN

A. ELECTRICAL CONTRACTOR TO VERIFY EXISTING
CONDITIONS PRIOR TO START OF WORK.

B. ALL ELECTRICAL EQUIPMENT ARE EXISTING TO REMAIN
UNO.

SHEET GENERAL NOTES

1 PROVIDE FEEDER TO PANEL "HH" FROM EXISTING MAIN
SWITCHBOARD "MSB".

SHEET KEYED NOTES

ELECTRICAL SITE PLAN
SCALE: 1" = 50'-0"

NORTH
0" 25' 75'

12.5' 50' 100'
SCALE: 1" = 50'-0"

E1.1
1

1

1

JDilena
Polylength Measurement
656'-1 1/2"



BUILDING G
ADMINISTRATION

OFFICES
E-1 OCC  DSA # 38560

BUILDING I
CLASSROOMS

E-1 OCC
DSA # 27599

BUILDING P
ATHLETIC FACILITY

E-1 OCC
DSA # 101672

BUILDING Q
MULTI-PURPOSE

BUILDING
E-1 OCC TYPE

GRAYSON AVENUE

VA
N

EXISTING FIRE LANE
DSA # 01-111394

EXISTING
PARKING LOT

5

(E) FIRE HYDRANT

EXISTING POOL
DSA # 01-113380

BUILDING R
POOL BUILDING

E-1 OCC
DSA # 01-113380

BUILDING H
GYMNASIUM AND
LOCKER ROOM

A-4 OCC
DSA # 27599 & 100797
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E1.1

ENLARGED
SITE PLAN

A. ELECTRICAL CONTRACTOR TO VERIFY EXISTING
CONDITIONS PRIOR TO START OF WORK.

B. ALL ELECTRICAL EQUIPMENT ARE EXISTING TO REMAIN
UNO.

SHEET GENERAL NOTES

1 PROVIDE LIGHTING FIXTURES FOR EGRESS PATHWAY.

SHEET KEYED NOTES

ENLARGED SITE PLAN
SCALE: 1" = 50'-0"

NORTH
0" 10' 30'

5' 20' 40'
SCALE: 1" = 20'-0"

ED2.1
1

ED2.2
1 1

E2.2

1

1

1

11

E2.1
1



TEAM ROOM
J 144

GIRLS SHOWER
J 111

BOYS SHOWER
J 113

GIRLS TOILET
J 119

BOYS TOILET
J 120

MECHANICAL
J 117

STORAGE
J 118

STORAGE
J 116

STORAGE
J 115

WOMENS LOCKER
J 110

MENS LOCKER
J 112

STORAGE
J 103

COACH RM
J 104

WOMEN
J 105

MEN
J 106

COACH RM
J 107A

COACH RM
J 107

STORAGE
J 108

STORAGE
J 109

CORRIDOR
J 110B

CORRIDOR
J 112B

PASSAGE
J 105A

PASSAGE
J 106A

(X) PANEL C

AB J-11J-12J-13J-14J-15J-16 J-17J-18 J-19

J-1

J-10

J-9

J-8

J-7

J-6

J-5

J-4

J-3

J-2

MECHANICAL
J 117

STORAGE

STORAGE
STORAGE

J 115

(X) PANEL C1

(X) PANEL CC

(X) XFMR TC1

J-13J-19

J-2

1100 Lincoln Avenue Suite 100
Napa, CA 94558

PROJECT No.:

DSA APP. NO:

Au
to

de
sk

 D
oc

s:
//S

t H
el

en
a 

H
ig

h 
Sc

ho
ol

 T
ur

f a
nd

 G
ym

/2
02

6-
02

2-
SH

H
S 

Tu
rf 

an
d 

G
ym

_A
R

C
H

.rv
t

ST. HELENA HS
TRACK AND GYM
MODERNIZATION
1401 GRAYSON AVE., ST HELENA,

CA 94574

2026-022-000

SCHEMATIC DESIGN -
09/01/2026

ST. HELENA UNIFIED SCHOOL
DISTRICT

ST. HELENA UNIFIED SCHOOL DISTRICT

xx-xxxxxx

Issue Date

No. Description Date

V
A

UA
EB

ISS
T
E
PH

AN
E N.

L

A
TR I CEC

LE

RE
E

R
EG

IS
TE
RE

D
PRO

FESSIONAL

ENG
IN

STATE OF CALIF
OR

NI

A

Exp. 06/30/28
No. E 19108

332-007

NOT FOR CONSTRUCTION

5473 KEARNY VILLA RD. SUITE 200
SAN DIEGO, CA  92123
WWW.ELENCONSULTING.COM

ED2.1

ELECTRICAL
DEMO FLOOR

PLAN -
BUILDING H

A. ELECTRICAL CONTRACTOR TO VERIFY EXISTING
CONDITIONS PRIOR TO START OF WORK.

B. ALL ELECTRICAL EQUIPMENT ARE EXISTING TO REMAIN
UNO.

SHEET GENERAL NOTES

1 INSERT NOTE HERE.

SHEET KEYED NOTES

ELECTRICAL DEMO FLOOR PLAN - BUILDING H
SCALE: 1/8" = 1'-0"

NORTH
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ELECTRICAL
DEMO ROOF

PLAN -
BUILDING H

A. ELECTRICAL CONTRACTOR TO VERIFY EXISTING
CONDITIONS PRIOR TO START OF WORK.

SHEET GENERAL NOTES

1 DISCONNECT EXISTING LOAD AND REMOVE FEEDER
BACK TO SOURCE.

SHEET KEYED NOTES

ELECTRICAL DEMO ROOF PLAN - BUILDING H
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PLAN - BUILDING
H LOCKERS

A. ELECTRICAL CONTRACTOR TO VERIFY EXISTING
CONDITIONS PRIOR TO START OF WORK.

B. ALL ELECTRICAL EQUIPMENT ARE EXISTING TO REMAIN
UNO.

SHEET GENERAL NOTES

1 INSERT NOTE HERE.

SHEET KEYED NOTES

ENLARGED ELECTRICAL PLAN - BUILDING H LOCKERS
SCALE: 1/4" = 1'-0"

NORTH
0" 2' 6'

1' 4' 8'
SCALE: 1/4" = 1'-0"

1

ENLARGED MECHANICAL RM 
SCALE: 1/2" = 1'-0"

NORTH

2
0" 1' 3'

6" 2' 4'
SCALE: 1/2" = 1'-0"

E2.1
2

AutoCAD SHX Text
T



1/2" / 12" 1/2" / 12" 1/2" / 12" 1/2" / 12"

1/
2"

 /
 1

2"
1/

2"
 /

 1
2"

1/4" / 12" 1/4" / 12"

1/
4"

 /
 1

2"

HVU
J4

HVU
J1

HVU
J3

HVU
J2

EF
J4

EF
J3

EF
J1

EF
J2

(E) MAU
J2

(E) MAU
J1

(E) ROOF
HATCH

REMOVE (E) SKYLIGHT
AND CURB, INFILL AND
PATCH TO MATCH (E)
ROOF

REMOVE AND
REPLACE
EXISTING RTU
WITH NEW 10
TON UNIT

REMOVE AND
REPLACE
EXISTING RTU
WITH NEW 10
TON UNIT

REMOVE AND
REPLACE

EXISTING RTU
WITH NEW 10

TON UNIT

REMOVE AND
REPLACE

EXISTING RTU
WITH NEW 10

TON UNIT

REMOVE (E) SKYLIGHT
AND CURB, INFILL AND
PATCH TO MATCH (E)
ROOF

1100 Lincoln Avenue Suite 100
Napa, CA 94558

PROJECT No.:

DSA APP. NO:

Au
to

de
sk

 D
oc

s:
//S

t H
el

en
a 

H
ig

h 
Sc

ho
ol

 T
ur

f a
nd

 G
ym

/2
02

6-
02

2-
SH

H
S 

Tu
rf 

an
d 

G
ym

_A
R

C
H

.rv
t

ST. HELENA HS
TRACK AND GYM
MODERNIZATION
1401 GRAYSON AVE., ST HELENA,

CA 94574

2026-022-000

SCHEMATIC DESIGN -
09/01/2026

ST. HELENA UNIFIED SCHOOL
DISTRICT

ST. HELENA UNIFIED SCHOOL DISTRICT

xx-xxxxxx

Issue Date

No. Description Date

V
A

UA
EB

ISS
T
E
PH

AN
E N.

L

A
TR I CEC

LE

RE
E

R
EG

IS
TE
RE

D
PRO

FESSIONAL

ENG
IN

STATE OF CALIF
OR

NI

A

Exp. 06/30/28
No. E 19108

332-007

NOT FOR CONSTRUCTION

5473 KEARNY VILLA RD. SUITE 200
SAN DIEGO, CA  92123
WWW.ELENCONSULTING.COM
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MECHANICAL
POWER ROOF

PLAN -
BUILDING H

A. ELECTRICAL CONTRACTOR TO VERIFY EXISTING
CONDITIONS PRIOR TO START OF WORK.

SHEET GENERAL NOTES

1 CONNECT NEW EQUIPMENT TO PANEL "G".

SHEET KEYED NOTES

MECHANICAL POWER ROOF PLAN - BUILDING H
SCALE: 1/8" = 1'-0"
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PRELIMINARY DESIGN 08/12/2026
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OVERALL
IMPROVEMENT
PLAN KEY MAP

L1
1      OF      5

SITE IMPROVEMENT LEGEND

OVERALL PLAN

1

2

3

4

5

6

7
8

REPAVE ACCESSIBLE PARKING AT MAIN PARKING LOT WITH CONCRETE OR 
ASPHALT, RESTRIPE ACCESSIBLE STALLS.

RESTRIPE EXISTING ACCESSIBLE PARKING STALLS AND ACCESS AISLE

REPLACE FLAG OF CONCRETE PAVING TO NEAREST SCORE JOINT TO
ACCOMODATE MAX CROSS SLOPE OF 2% AND MAX RUNNING SLOPE OF 
5%, TBD

PROTECT EXISTING TREES IN PLACE, REPAIR AND REPLACE LANDSCAPE 
AND IRRIGATION AFFECTED BY STORM DRAIN LINE MODIFICATIONS

CONSIDER PERMEABLE PAVERS AT LOW POINT OF QUAD FOR MORE 
STORMWATER STORAGE VOLUME CAPACITY DURING STORM EVENTS TO 
ALLOW TIME FOR PUMP TO REMOVE STANDING WATER.

TRACK AND FIELD IMPROVEMENTS, SEE SHEET L2

GYM MODERNIZATION, S.A.D.

SNACK BAR MODERNIZATION, S.A.D.

***NOTE: ALL CAMPUS ACCESSIBLITY 
IMPROVEMENTS PENDING REVIEW OF 

TOPOGRAPHIC SURVEY IN COORDINATION 
WITH CIVIL ENGINEER

2

4

4

5

6

3
3

3

1
333

7

8

PROPOSED ACCESSIBLE ROUTE

NTS
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PRELIMINARY DESIGN 08/12/2026
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0’         10’         20’                      40’

TRACK AND FIELD
ENLARGEMENT 

PLAN

2      OF      5

L2

TRACK AND FIELD IMPROVEMENTS ENLARGEMENT PLAN

EXISTING 
TENNIS

COURTS

EXISTING
MAINTENANCE 

BUILDING

EXISTING
RESTROOM
BUILDING

EXISTING
PLAZA

EXISTING
BLEACHERS

EXISTING
STORAGE

EXISTING
STORAGE

EXISTING
PARKING LOT AND FIRE LANE

EXISTING
CONCESSION

BUILDING

LANDSCAPE LEGEND
1 6 12 18

19
2 7

13

3
8

14

4

9

15
10

16

175

11

REMOVE AND DISPOSE OF EXISTING SYNTHETIC TURF CARPET AND INFILL 
MATERIAL, PROTECT EXISTING PERMEABLE BASE IN PLACE. INSTALL NEW 
SHOCK PAD, SYNTHETIC TURF AND INFILL, TBD. 

INSPECT EXISTING PRESSURE TREATED NAILER BOARDS, REPLACE WITH 
2X4 COMPOSITE NAILER BOARDS, IF REQUIRED. ADJUST ELEVATION OF 
NAILER BOARD IF REQUIRED TO ACCOMODATE TURF/SHOCKPAD.

REMOVE AND DISPOSE OF EXISTING POLYURETHANE TRACK 
SURFACING AT TRACK AND AND HIGH JUMP RUNWAY. PROTECT EXISTING 
APSPHALT BASE IN PLACE. INSPECT, CLEAN, AND PATCH ASPHALT BASE 
AND INSTALL NEW POLYURETHANE TRACK SURFACING (BASEMAT 
STRUCTURAL SPRAY WITH IMPERMEABLE SEAL LAYER, TBD)

REMOVE AND DISPOSE OF EXISTING POLYURETHANE TRACK 
SURFACING AT LONG/TRIPLE/POLE VAULT RUNWAYS, AND JUMP PIT CURBS 
PROTECT EXISTING CONCRETE IN PLACE. CLEAN CONCRETE AND INSTALL 
NEW POLYURETHANE TRACK SURFACING 
(BASEMAT STRUCTURAL SPRAY WITH IMPERMEABLE SEAL LAYER, TBD)

EXISTING SLOT DRAIN TO REMAIN, CLEAN AND FLUSH OF ALL DEBRIS AND 
ENSURE FREE AND CONTINUOUS DRAINAGE AND NO STANDING WATER. 

REMOVE AND SAFELY STORE JUMP PIT SAND, INSPECT DRAINAGE AND 
BASE, APPLY SOIL STERILANT AND REMOVE ANY WEEDS AND VEGETATION 
AND RE-INSTALL JUMP PIT SAND, TYPICAL OF (2) PITS.

NEW ST. HELENA HIGH SCHOOL CENTER LOGO IN SCHOOL COLORS, SEE 
ENLARGEMENT ON SHEET L3

NEW “SAINTS” ENDZONE LETTERING IN FONT “BOLTON COMMERCIAL” AS 
SHOWN. MATCH EXISTING

NEW STANDARD HIGH SCHOOL FOOTBALL FIELD MARKINGS, WHITE, 4” 
LINE THICKNESS, TUFTED OR INLAID

NEW HIGH SCHOOL SOCCER FIELD MARKINGS (118 YARD X 58 YARDS) 
YELLOW 4” LINE THICKNESS, (GHOSTED BEHIND FOOTBALL FIELD 
MARKINGS AS NEEDED) TUFTED OR INLAID

EXISTING FIELD GOAL UPRIGHTS TO REMAIN, PROTECT IN PLACE

FINAL ACCESSIBILE PATH OF TRAVEL IMPROVEMENTS, PENDING 
TOPOGRAPHIC SURVEY

EXISTING TRACK ACCESS GATES TO REMAIN. ADD COMPLIANCE SIGN TO 
EXISTING TRACK AND FIELD ACCESS GATES ON PATH OF TRAVEL, TBD AS 
REQUIRED BY DSA: “GATE IS TO REMAIN UNLOCKED IN THE OPEN POSITION 
DURING SCHOOL HOURS OR DURING ANY PUBLIC FUNCTION”

OPTIONAL PATCH AND REPAIR TRACK IN LIEU OF RESURFACING AT THIS 
TIME: PATCH AND REPAIR AND RE-ADHERE FAILING BONDING AT TRACK 
PERIMETER EDGES AND SLOT DRAIN TO PREVENT ONGOING STORMWATER 
INTRUSION TO ASPHALT BASE. 

NEW TRACK EVENT MARKINGS SHALL BE SURVEYED AND PAINTED BY A 
CERTIFIED TRACK BUILDER TO MATCH EXISTING, 400M EQUAL QUADRANT 
TRACK, WITH UPDATED EXCHANGE ZONE MARKINGS PER NFHS

ADD CONCRETE ACCESS PATHWAY TO SHOTPUT THROWING CIRCLE, 
STANDARD GREY, MEDIUM BROOM PAVING

DECOMPACT AND WEED EXISTING SHOTPUT SURFACE, RESTRIPE SCORING 
SECTOR LINES TO CURRENT NFHS STANDARD

OPTIONAL: INSTALL NEW SYNTHETIC TURF SHOTPUT LANDING SECTOR 
SURFACING, PERIMETER CURBS AND DRAINAGE

REDUCE NUMBER OF QUICK COUPLERS, AND MODIFY INTO BURIED VALVE 
BOXES WITH TURF GLUED TO LIDS. SEE PROPOSED DETAIL SHEET L3
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PRELIMINARY DESIGN 08/12/2026

NO
T F

OR
 CO

NS
TRU

CTI
ON

ADDITIONAL 
ENLARGEMENTS 

AND DETAILS

L3
3      OF      5

OPTIONAL SYNTHETIC TURF SHOTPUT LANDING AREA UPDATED CENTER FIELD LOGO

VIEW OF SYNTHETIC TURF SHOTPUT LANDING AREA

PRELIMINARY ACCESS GATE SIGNAGE

PRELIMINARY QUICK COUPLER MODIFICATION

LANDSCAPE LEGEND
1

1

1

2

2

2

2

3

3

4
5

5

6

6

SYNTHETIC TURF SURFACING WITH TUFTED SHOTPUT SCORING SECTOR 
LINES

PERIMETER CURB

CONCRETE PATHWAY TO EXISTING SHOTPUT THROWING CIRCLE

EXISTING TREES TO REMAIN

EXISTING FENCE TO REMAIN

EXISTING THROWING CIRCLE

5

4

4

4

4

6

FIELD CENTER LOGO UPDATED TO
MATCH CURRENT SCHOOL LOGO

2 COLOR LOGO, BURGUNDY AND 
WHITE, APPROXIMATELY 46’ X 49’, 

TUFTED OR INLAID INTO TURF FIELD

PLAN

SECTION

1" X 3" SCHEDULE 80 PVC
NIPPLE

1" X 6" SCHEDULE
80 PVC NIPPLE

GATE IS TO

UNLOCKED IN
THE OPEN

POSITION DURING
SCHOOL HOURS
OR DURING ANY

FUNCTION

12"

14
"

4'
-0

"

REMAIN

PUBLIC

NTS
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TRACK AND FIELD OBSERVATIONS
1

2
3

4

5

6

7

8

9

10

10

11

12

4

4

13
14

15
16

INNER AND OUTER PERIMETER OF TRACK DELAMINATING FROM ASPHALT BASE AND 
CURBING IN MANY AREAS

SIGNIFICANT MATTING, DEGRADATION AND SPALLING OF TURF FIBERS

LIP EXCEEDING 1/2” BETWEEN TRACK AND FIELD, TYPICAL WHOLE TRACK

SIGNFICIANTLY CLOGGED SLOT DRAIN, SLOT DRAIN NOT DRAINING IN A NUMBER OF 
AREAS

WEED GROWTH BETWEEN TRACK AND FIELD

INLAID FIELD MARKINGS AND LOGOS SITTING PROUD OF ADJACENT TURF,
NOTICEABLE DIFFERENCE IN FOOT FEEL.

TRACK SURFACING HARD AND COMPACTED ADJACENT TO EUCALYPTUS TREE DUE TO 
PERSISTENT DEBRIS ON THE SURFACE

TRACK SURFACING DETERIORATING AT CERTAIN HIGH TRAFFIC EDGE ZONES

TRACK SURFACE MARKINGS FADED

TRACK SURFACING SEPARATING FROM POLE VAULT BOX

INFILL DEPTH INSUFFICIENT, FIELD HAS A HARD FOOT FEEL

NO ACCESSIBLE ROUTE TO SHOTPUT

WEED GROWTH AND OVERCOMPACTION IN SHOTPUT AREA

FADED LINES IN SHOTPUT AREA

BUILDUP OF DECAYING VEGETATION AT EDGE OF TRACK AND FIELD

QUICK COUPLER INSTALLATION DIFFICULT TO ACCESS

12

13

14

9

8

8

7

1

1

11 2
3

5

55

1

15
5

15

16
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NTS
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ADDENDUM 3: Attachment 2 
Attachment 1 

Cost Allocation Breakdown 
Project (On Site Jobsite Staff) Direct Cost of 

the Work 
General 

Conditions 
Overhead 
and Profit Paid by District 

Project Manager   x     
Project Superintendent   x     
Project Engineer   x     
Record Drawings   x     
Secretarial/Clerk Typist   x     
Quality Control Program   x     

Temporary Utilities Direct Cost of 
the Work 

General 
Conditions 

Overhead 
and Profit Paid by District 

Telephone Installation   x     
Telephone Monthly Charges   x     
Elect Power Installation  x      
Elect Power Distribution - Wiring/Spider boxes/Lighting for construction  x      
Permanent Elect Power Monthly Charges      x 
All Temporary Power Costs  x     
Water Service for Construction  x     
Heating & Cooling Costs for construction  x     
Light Bulbs & Misc. Supplies for construction  x     
Clean-Up-Periodical  x     
Clean-Up-Final  x     
Dump Permits and Fees  x     
Recycling/Trash Dumpster Removal/Hauling  x     
Dust Control x       
Temporary Road and Maintenance if required  x     
Trash Chute & Hopper (if applicable)  x     

Direct Job Costs Direct Cost of 
the Work 

General 
Conditions 

Overhead 
and Profit Paid by District 

Wages of Construction Labor x    
Labor/Fringe Benefits & Burden x    
Subcontract Costs x    
Material & Equipment/Included 
a. Contractor Owned Equip. trucks 
b. Small Tools – Purchase 
c. Small Tools – Rental 

 x   
 x   
 x   
 x   

Warranty Work & Coordination   x  

Temporary Facilities Direct Cost of 
the Work 

General 
Conditions 

Overhead 
and Profit Paid by District 

Office Trailer, Storage Trailer & Tool Shed Rental   x     
Office Furniture/Equip/Computers   x     
Xerox Copies/Misc Printing   x     
Postage/UPS/FedEx   x     
Project Photographs   x     
Temporary Toilets   x     
Project Sign   x     
Temporary Fencing/Enclosures   x     
Covered Walkways if required  x       
Barricades x       
Temporary Stairs x       
Opening Protection x       
Safety Railing & Nets x       
Drinking Water/Cooler/Cup   x     
Safety /First Aid Supplies   x     
Fire Fighting Equipment   x     
Phone/fax lines, cell phones, WiFi   x     
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Miscellaneous Project Costs Direct Cost of 

the Work 
General 

Conditions 
Overhead 
and Profit Paid by District 

Printing - Drwgs & Specs        x 
Initial Soils Investigation       x 
Testing and Inspection       x 
Maintenance After Occupancy       x 

Hoisting Direct Cost of 
the Work 

General 
Conditions 

Overhead 
and Profit Paid by District 

Hoist & Tower Rental  x      
Hoist Landing & Fronts x      
Hoist Operator x      
Hoist Safety Inspections x      
Hoist Material Skips/Hoppers x      
Erect & Dismantle Hoists x      
Crane Rental x      
Crane Operators x      
Crane Safety Inspections x      
Erect & Dismantle Crane x      
Fuel, Repairs, Maintenance x      
Crane Raising/Jumping Costs x      
Safety Inspections x      
Forklift Rental x      
Forklift Operator x      
Forklift Safety Inspections x      
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